

CITY OF CUMBERLAND, MARYLAND
EVITTS CREEK CSO UPGRADES PHASE 1A
FORCEMAIN AND GRAVITY SEWER
CONTRACT NO. 17-03-S(1)

ADDENDUM NO. 3

August 27, 2009

The following Addendum is issued on the above-captioned date hereby contains revisions, clarifications, and information pertinent to the bid of the **Evitts Creek CSO Upgrades Phase 1A Force Main and Gravity Sewer**, City of Cumberland Project No 17-03-S(1) and shall supplement, amend and become part of the Bidding Documents and Construction Specifications for the aforesaid Bid. All bids shall be based on this addendum, in accordance with the Bidding Documents. Acknowledge receipt of this Addendum in the space provided on the Proposal. **Failure to do so may subject bidder to disqualifications.**

I. CLARIFICATIONS

The question period for this project is now closed.

II. REVISIONS TO THE CONTRACT SPECIFICATIONS

1. Section 00410- Bid Form, page 00410-3
 - a. **REPLACE** page 00410-3 in its entirety with the attached.

END of Addendum No. 3

ARTICLE 5 – BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

BID SCHEDULE

PART A – BASE BID ITEMS

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE
A-1	Mobilization	LS	1	\$	\$
A-2	Furnish and Install 24-inch PVC Sewer, All Depths	LF	1,185	\$	\$
A-3	Furnish and Install 18-inch PVC Forcemain, and Blowoff BO-1	LF	859	\$	\$
A-4-A,	Furnish and Install 4-foot Precast Manholes	EA	6	\$	\$
A-4-B	Furnish and Install 5-foot Precast Manholes	EA	2	\$	\$
A-4-C	Furnish and Install 5-foot Doghouse Manholes	EA	1	\$	\$
A-5	Furnish and Install Manhole Frames and Covers	EA	9	\$	\$
A-6	Traffic Control & Detours	LS	1	\$	\$
A-7	Small Stream Crossing – Pump Around & Dewatering Basin	EA	1	\$	\$
A-8	Evitts Creek Crossing and 18” DIP Forcemain – Sta. 2+50 to Sta. 3+70	LS	1	\$	\$
A-9	Pavement Restoration	SY	1,243	\$	\$
A-10	Junction Structure Manhole 1	EA	1	\$	\$
TOTAL FOR PART A					\$